



EXPOSITION LRT PROJECT PHASE 2

Request for Qualifications XP8902-006

ADDENDUM

Addendum Number: 01

Addendum Date: April 22, 2011

RFQ Title: Engineering and Construction Management Services for the Phase 2 Exposition Line

RFQ No.: XP8902-006

Offerors shall acknowledge this Addendum No. 01 by inserting its number and date where indicated on the Form Proposal Letter submitted with the Offer. This addendum forms part of the Solicitation and Draft Contract Documents and with respect to the Solicitation and Draft Contract Documents, this Addendum will govern.

SUMMARY

There are no Modifications to the RFQ. Potential Offerors are encouraged to review the Offeror's Questions posted on the website as there are clarifications to sections of the Instructions to Offerors. This Addendum includes changes to Attachment A Scope of Work and Attachment C Draft Contract of the original solicitation material.

MODIFICATIONS TO THE DOCUMENTS

DOCUMENT TITLE/DESCRIPTION	MODIFICATIONS
<p>Attachment A</p> <p>Scope of Services</p>	<p>See the Addendum 1 Attachment A Scope of Services (Revised April 22, 2011)</p> <p>Changes to the Scope of Work are on the following pages:</p> <p>Page 3 Risk Management</p> <p>Page 10 Director of Engineering, Project Engineers</p> <p>Page 11 Systems Engineer, Third Party Utility Engineer, Traffic Engineer, Structures Engineer</p> <p>Page 12 Maintenance Facility Manager, Third Party Liaison, Venice Aerial Project Engineer</p> <p>Page 13 Construction Manager, Resident Engineers</p> <p>Page 14 Senior Scheduler, Contract Manager, Assistant</p>



EXPOSITION LRT PROJECT PHASE 2

Request for Qualifications XP8902-006

	<p>Structural Engineer</p> <p>Page 15 Office Engineer, Quality Auditors, Estimator, Design Quality Auditing</p> <p>Page 16 Explanation of Full-Time and Part-Time</p> <p>Deletions to the requirements are indicated by a strike through. New requirements are in bold and underlined.</p>
<p>Attachment C Draft Contract</p>	<p>See the Addendum 1 Attachment C Draft Contract (Revised April 22, 2011)</p> <p>Changes to the Scope of Work are on the following pages:</p> <p>Page 6 Section 5 B Scope of Services and Performance Requirements</p> <p>Page 11 Section 8 Payment Provisions 8 B 8</p> <p>Page 15 Section 11 Ownership of Work 11 B Use</p> <p>Page 16 Section 11 Ownership of Work 11 E Indemnification</p> <p>Page 19 Section 13 Indemnity 13 A Professional Services Indemnity</p> <p>Pages 19 and 20 Section 13 Indemnity 13 B General Operational Indemnity</p> <p>Changes to the clauses are underlined.</p>